Florida Department of Transportation

RICK SCOTT 605 Suwannee Street ANANTH PRASAD, PE,
GOVERNOR Tallahassee, FL. 32399-0450 SECRETARY
May 22, 2013

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7311

FINANCIAL PROJECT NUMBER(S): 255793 1 52 01, 255793 1 56 01 and 255793 1 56 02

FEDERAL AID PROJECT NUMBER(S): 3111048P

COUNTY(IES): Hillsborough

PROJECT NAME(S): SR 41 (US 301), From A Pt. S. of Tampa Bypass Canal To A Pt. N, of
Fowler Ave.

BIDS TO BE RECEIVED: May 31,2013

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at
https://www3 .dot.state fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from
your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go fo the Online Ordering Web
Site at https;//'www?3.dot.state fl.us/ContractProposalProcessingOnlineOrdering/ to download
T7311Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite
Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of
Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,
Juanita Moore, Manager

Contracts Administration Office

IM:kl

Attachment www.dot.state.fl.us



DATE:  May 20, 2013

TO: ‘Project Review (CO-PROJREV)
FROM:  DianaP. Ramirez, Project Manager {001
SUBJECT. Revision Number: 2 Letting (mo.fyr.). 05/13

Financial Project ID: 255793-1-52-01 (Lead number only}

Proposal/Contract ID: T7311

Federal Funds: CINo X Yes Federal Aid No.: 3111-042-P
County: Hitlsborough » State Road No.: 41 (US 301}

Concurred by: %/A % o, At CHIN Date: ';t/z’// <

Rokald A. Chin, P.E.

-

Date:

Director of Transportation Development

I have reviewed for effects on the Specifications Package and a package revision is L1 is not [
required.

Approved by _'/W _ Date: 8 -24-1%
Rick MacCall / -
District Specifications Coordinator

If FA Oversight,

Authorized by: N/A Date:
Nahir DeTizio - : '
District Transportation Enginee

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF
THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS AL ED Wi ORK DAYS OF THE LETTING. -
Approved by: Date: 25 / 24/ /=3

Paul Steinman, P.E., District Seven Secretary

Dl SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ( Pages).
[0 REISSUED SPECIFICATIONS PACKAGE ( Pages). -

X PLANS REVISION NUMBER (_16 Sheets):
CONTRACT TIME REVISED: [CINo [ Yes {If yes, Calendar Days)




Page20of 2

Financial Project ID: 255793-1-52-01

ProposaliContract ID: T7311

PLANS REVISION NUMBER 2 .

Sheet No(s). Rev_Date Description

1 5/20/13 Changed Engineer of Record (EOR).
2-8 5/2013 Revised CES with updated quantities. Changed EOR.
8A 5/20/13 Added Sheet, Revised CES with updated guantities, and
. Changed EOR.
24 5/20/13 Revised Summary of Earthwork Box. Changed EOR.
244-248 5/20/13 Revised Excavation. Removed Subsoil. Added Unsuitable Soil
Hatching Shape, and Changed EOR.

285 5{20/13 Revised Summary of Earthwork and Changed EOR.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet No(s). - Rev. Dale Description

¢

Summary of Quantities (Trans*port)

Pay [tem Sheet NO. Add. / Del. / Rev. Old Quantity New Quantity
120-1 24 — Plans Revised 189,113 CY 196,329 CY
120-4 24 - Plans Deleted 7,220 CY 0
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